

NSP Website Redevelopment

Comprehensive redesign & full-stack development with Admin Panel

Prepared: July 25, 2026

SCOPE OF WORK

#	Module	Details
1	Logo Redesign	New logo design with modern look & brand identity refresh
2	Home Page	Full redesign with Admin Panel to manage: - Banner images - Gallery section photos - Count section — Years of Presence, Beneficiaries, Volunteers, Projects, Locations, Workforce
3	About	Redesign with Admin Panel to manage: - About organization content - Employee details - Legal documents - Legal status
4	Programme	Redesign with Admin Panel to manage: - Program overview content - All programmes data
5	Donations	Redesign + QR code integration + Donor request page: - Donor list management - Donation approval workflow
6	Success Story	Redesign with Admin Panel to add/edit/delete success stories
7	Media Coverage	Media listing page with detail view for each media entry
8	Awards & Recognitions	Awards listing page with admin panel management
9	Reports	Downloadable reports section: Annual Report

#	Module	Details
		• Audit Report • Beneficiary List • Staff List • Food Menu
10	Gallery	Image gallery & video gallery — view and admin panel update
11	Career	• Job openings listing • Online application / apply page
12	Contact	Contact page with embedded map & contact form

PRICING BREAKDOWN

#	Item	Amount (₹)
1	Hosting Charges (2 Years)	₹6,000
2	SSL Certificate	₹3,000
3	System Configuration	₹5,000
4	UX / UI Design	₹20,000
5	Development Template	₹40,000
6	API Implementation & Security	₹15,000
Total Project Cost		₹89,000

Notes:

- All prices are inclusive of the listed deliverables only.
- Additional features or changes post-agreement may incur extra charges.
- Hosting is for 2 years; renewal charges apply after the period ends.
- SSL certificate cost is for initial setup; annual renewal is the client's responsibility.
- Project timeline will be shared separately after requirement sign-off.